TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER
e

TASK NO. AMENDMENT

QsSS Group, Inc.

TASK TITLE: {NTE 80 characters; include Project name}
EOS-AM 1 Testbed

' ASSISTANT TECHNICALHEP SENTATIVE (OR TASK MONITOR) ] » - DATE ) MAIL FONE
CODE CODE
”ﬁhn Rende % WS o 7‘/f' 79 561 561 301-286-8848

BRANCH HEAD W/———- DATE CODE ) PHONE
/f cz e Y-y g 7?

Robert W. Stone 561 301-286-5659
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) . DATE CODE PHONE
]k:r/ed Huegel Aeas. . Coande 4//7/?‘[ 568 301-286-2285

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE?
‘UF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

CONTRACTING OFFICER'S QUALITY REP.  DESIGNATED FAM:

[X1NO [ ] YES Larr Moore

The contractor shall |dent|fy and explaln the reason for any devnatlons exceptlons (To be completed by Contracnng Offlcer}

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. : Date:

The contractor shall complete and submit the required Reps and Certs. APR 2 ’ ,999

Contractor will develop specification or statement of work under this task for a future procurement. [X1NO [ 1YES

Flight hardware wiil be shipped to GSFC for testing prior to final delivery. [X1NO [ ] YES [ 1NA

Government Furnished Property/Facilities: [X] NO [ 1YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)

Onsite Performance: [ 1NO [X]YES If yes: [ X1 TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW by asterisk (*)

Surveillance Plan Attached: [X1NO { ] YES

Highlighted Contract Clauses: (to be completed by Contracting Officer)’

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be May 3, 1999.

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

X_No. 1 — No.2 ___No. 3 __No.4 __No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

(To be completed by Contracting Officer)

The target cost of this task orderis $ 214,713

The target fee of this task orderis $ 13,759

The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 228,472

The maximum fee is $ 20,109 .
The minimum fee is $0.

THIS TASK ASSIGNMENT IS ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS” Lorrie L Eakin

TYPED NAME OF CONTRACTING OFFICER

fj%z, sore O Ealline | al;gg,o: Contracting Officer

SIGNATURE OF COPL}ACTING OFF’CE

“CONTRAQIOR'

AUTHORIZED SIGNATURE DATE

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING QFFICER, COTR., CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE



TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER
QSS Group, Inc. 99124
Applicable paragraphs from contract Statement of Work: Function 2: F

STATEMENT OF WORK: (Continue on blank paper if additional space is required)

The contractor shall assemble government-provided C&DH engineering models includinQ the SCC (Spacecraft Control
Computer}, the CTIU {Command & Telemetry Interface Unit), the BDU (Bus Data Unit}, the SSR (Solid State Recorder),
the SFE (Science Formatting Equipment) and associated Special Test Equipment and cabling.

The contractor shall fabricate required cabling.

The contractor shall ensure reliable functioning of the EDMs/ETMs (Engineering Development Models/Engineering

Test Models).
The contractor shall provide monthly statements/reports of work accomplished.

PERFORMANCE SPECIFICATIONS:

The testbed shall be functional such that flight operations (FOPs) commands shall operate without error. Additionally,

telemetry responses shall be appropriate as compared to actual spacecraft tests.

APPLICABLE DOCUMENTS:

EOS-AM-1 C&DH System Function Specification
EOS-AM-1 ICD's for each EDM in the testbed.

TASK END DATE: 6/30/00

MILESTONES/DELIVERABLES AND DATES: See Attached Page 3 of 3.
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PERFORMANCE STANDARDS:
Schedule: On-time delivery/completion of the above

Technical: . ATR's acceptance of above

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
John Rende, building 14, Room TBD

GSFC FORM 703-1845a




Q@SS Group, Inc.

Contract NAS5-99124

Task Order No. 26, Basic
Task Title: EOS-AM-1 Testbed
Page 3 of 3

MILESTONES/DELIVERABLES AND DATES:

1. Frame Synchronizer/Command Interface Box and
Associated Cables (September 1, 1999)

2. Test Bed Harness (October 15, 1999)

3. Sun Sparc 20 Workstation procured (November 30, 1999)

4. Vehicle in place to allow Honeywell to integrate TIB's
to testbed (October 29, 1999) '

5. CTIU to Host Interface is functional (January 15,
2000)

G. Renew maintenance contracts as required.

7. Support testbed efforts as required.



